


TO: Mayor & City Council 

. RE: Allgeier Martin &Associates Aj)reement 

: DATE: February 1, 2007 

Request for qualifications were issued and interviews of potential engineers for 
the Wastewater Treatment Improvement projects, were conducted. Allgeier, 
Martin & Associates was chosen to start negoiations with. The City Attorney and 
myself have met with Allgeier Martin and have reached an agreement regarding 
the fees to be charged to the city for the design & construction services for the 
wastewater treatment improvement projects. The fees proposed are $519,000 
for the design phase, $210,000 for the basic construction phase, $105,000 for 
special services, and $157,700 or 1.5% of the anticipated project construction 
cost for full-time inspection services for a period of 12-months. 

Respectfully submitted, 

Harlan Moore I 
City Manager 

2007 -011 Allgeier, Martin, & Associates 



BILL NO. 2007- 011 ORDINANCE NO. 6635 

A SPECIAL ORDINANCE OF THE CITY OF NEVADA, MISSOURI 
AUTHORIZING THE EXECUTION OF AN AGREEMENT WITH ALLGEIER, 
MARTIN AND ASSOCIATES, INC. FOR THE DESIGN AND CONSTRUCTION 
PHASE FOR THE WASTEWATER TREATMENT SYSTEM IMPROVEMENTS. 

WHEREAS, the City of Nevada's wastewater treatment facility is aging, and; 

WHEREAS, the city's engineers and the Missouri Department of Natural 
Resources recommend modifications, and; 

WHEREAS, the city has implemented the procedure of selection of a qualified 
engineering firm, and; 

WHEREAS, the staff recommends the engineering services contract attached 
hereto and referred to herein. 

BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF NEVADA, 
MISSOURI, THAT: 

Section 1. The agreement attached hereto as "Exhibit An, and incorporated 
herein by reference is approved as a contractual obligation of the City of Nevada, 
Missouri. 

Section 2. The Mayor and the City Clerk are hereby authorized and directed to 
execute said agreement on behalf of the City of Nevada, Missouri, and to affix 
the municipal seal thereto and to attest the same. 

Section 3. This ordinance shall be in full force and effect from and after its 
date of passage and approval. 

PASSED, APPROVED AND ADOPTED, this 6th day of February, 
/~

,,,/,,,,,., 

(seal) 
ATTEST: 

Juli ewis, Ity Clerk 
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CERTIFICATION 

I, the undersigned Clerk of the City of Nevada, Missouri, hereby certify 
that the above and foregoing Ordinance is a true and correct copy of the 
Ordinance adopted by the City Council of the City of Nevada, Missouri, as the 
same appears of record in my office and that the same has not been amended or 
repealed as of the __ day of , 2007. 

Julie Lewis, City Clerk 

(seal) 
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AGREEMENT* 

BETWEEN 


THE CITY OF NEVADA, MISSOURI 

AND 


ALLGEIER, MARTIN and ASSOCIATES, INC. 

FOR 


PROFESSIONAL SERVICES 


THIS IS AN AGREEMENT between the City of Nevada, Missouri, a municipal corporation, (OWNER) and Allgeier, 
Martin & Associates, Inc., a Missouri corporation located in Joplin, Missouri (ENGINEER). OWNER intends to 
construct improvements to its present wastewater treatment plant (hereinafter called the Project), using funding 
assistance from the Missouri Department of natural Resources through the State Revolving Fund (SRF) program. 

OWNER and ENGINEER in consideration of their mutual covenants herein agree in respect of the performance of 
professional engineering services by ENGINEER and the payment for those services by OWNER as set forth below. 

ENGINEER shall provide professional engineering services for OWNER in all phases of the Projectto which this 
Agreement applies, serve as OWNER's professional engineering representative for the Project as set forth below, 
and shall give professional engineering consultation and advice to OWNER during the performance of services 
hereunder. 

SECTION 1 - BASIC SERVICES OF ENGINEER 

1.1 . General. 

1.1.1 ENGINEER shall perform professional design and construction phase services as hereinafter stated which 
include customary civil, structural, mechanical, and electrical engineering services. 

1.1 .2 In general, the Project consists of the expansion of the City's existing wastewater treatment plant (WWTP) 
to approximately 2.0 mill ion gallons per day average flow capacity, and the renovation or replacement of selected 
interceptor sewers. The planned improvements to the WWTP are generally as set forth in the State--approved May 
2005, Wastewater Facility Plan completed by Burns and McDonnell, engineers, and include construction of new 
jet aer-ation biological treatment facilities and associated pumping, screening, grit removal, disinfection, and 
sl udge handling faci Iities. Improvements to the interceptor sewers wi II focus on those constructed of corrugated 
metal pipe which show evidence of failure. 

1 .2 Design Phase. 

Upon execution of this agreement, ENGINEER shall: 

1.2.1 Consult with OWNER's representatives regarding the preferred treatment process and interceptor sewer 
renovation/replacement alternatives. 

1.2.2. Obtain topographie survey data and field information relative to existing facilities to the extent necessary 
for design of the project facilities. Coordinate with other firms for the acquisition of geotechnical data required. 

1.2.3. Coordinate the design phase of the Project with those State agencies having jurisdiction over the project. 

*This agreement is modeled after the standard form of agreement prepared and published by the National Society 
of Professional Engineers, the American Consulting Engineers Council, and the American Society of Civil 
Engineers. 
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1.2.4. Prepare preliminary design documents consisting of final design criteria and preliminary drawings, and 
review same with OWNER. 

1.2.5. Based on the information contained in the preliminary design documents, submit to the OWNER an 
opinion of probable project costs. 

1.2.6. On the basis of the accepted preliminary design documents and the opinion of probable project cost, 
prepare for incorporation in the contract documents final drawings and specifications to show the character and 
extent of the Project. 

1.2.7. Furnish to OWNER such documents and design data as may be required and prepare and perfect the 
design documents and data so that OWNER may apply for approvals of such governmental authorities as have 
jurisdiction over design criteria applicable to the Project, and assist in obtaining such approvals by participating in 
submissions to and negotiations with appropriate authorities. 

1.2.8. Advise OWNER of any adjustments to the latest opinion of probable Project cost caused by changes in 
extent or design requirements of the Project or construction costs and furnish a revised opinion of probable 
Project cost based on the drawings and specifications. 

1.2.9. Prepare for review and approval by OWNER, his legal counsel and other advisors contract agreement 
forms, general conditions, supplementary conditions, bid forms, invitations to bid and instructions to bidders, and 
assist in the preparation of other related documents. 

1.2.10. Furnish three copies of the above documents and present and review them in person with OWNER prior 
to contract award to the end that execution and insurance may be verified and approved by the City and its 
attorney prior to contract execution. 

1.2.11. Submit copies of the plans, specifications, bid and contract documents, and other related documents to 
the governmental agencies having jurisdiction over the project for their review and approval. . 

1.2.12. Provide assistance to the OWNER relative to submission of applications to regulatory agencies for 
involvement in the State Revolving Fund (SRF) program. 

1.3 Basic Construction-phase Services. 

Upon execution ofthis agreement by the OWNER, and following the completion of the appropriate design-phase 
elements of the project, the ENGINEER shall: 

1.3.1 Assist OWNER in advertising and obtaining bids for construction o'f the Project. Develop and distribute. 
invitations to bid to contractors, plan houses, etc. Provide interested contractors and suppl iers copies of the plans 
and specifications as requests are made. 

1.3.2 Consult with and advise OWNER as to the acceptability of subcontractors and other persons and 
organizations proposed by the prime contractor(s) for those portions of the work as to which such acceptability is 
required by the bidding documents. 

1.3.3 Consult with and advise OWNER as to the acceptability of substitute materials and equipment proposed 
by contractor(s) when substitution prior to the award of contracts is allowed by the bidding documents. 

1.3.4 Respond to pre-bid questions, review pre-bid submittal, prepare any necessary addenda, and assist the 
City in the opening of bids. 

1.3.5 Submit to appropriate regulatory agencies the bid documents and revised cost estimates, and other post-
bid documentation required by the SRF program. 
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1.3.6 Assist OWNER in evaluating bids or proposals and in assembling and awarding contract. 

1.3.7 Attend pre-construction conference. 

1.3.8 Review contractor's proposed project schedule and provide OWNER with estimates of required Project 
cash-flow. 

1.3.9 Review and approve (or take other appropriate action in respect of) shop drawings (as that term is defined 
in the standard general conditions) and samples, the results of tests and inspections and other data which the 
contractor is required to submit, but only for conformance with the design concept of the Project and compliance 
with the information given in the contract documents (but such review and approval or other action shall not 
extend to means, methods, sequences, techniques, or procedures of construction or to safety precautions and 
programs incident thereto); determine the acceptability of substitute materials and equipment proposed by 
contractor(s); and receive and review (for general content as required by the Specifications) maintenance and 
operating instructions, schedules, guarantees, bonds and certificates of inspection which are to be assembled by 
contractor in accordance with the contract documents. 

1.3.10 Issue all instructions of OWNER to contractor(s); issue necessary interpretations and clarifications of the 
contract documents and in connection therewith prepare change orders as required; have authority, as OWNER's 
representative, to require special inspection or testing of the work; act as initial interpreter of the requirements of 
the contract documents and judge of the acceptabi lity of the work thereunder and make decisions on all claims of 
OWNER and contractor(s) relating to the acceptability ofthe work or the interpretation ofthe requirements ofthe 
contract documents pertaining to the execution and progress ofthe work; but ENGINEER shall not be liable for the 
results of any such interpretations or decisions rendered by him in good faith. 

1.3.11 Based on ENGINEER's on-site observations as an experienced and qualified design professional and on 
review of applications for payment and the accompanying data and schedules, determine the amounts owing to 
contractor and recommend in writing payments to contractor in such amounts. Such recommendations of 
payment will constitute a representation to OWNER, based on such observations and review, that the work has 
progressed to the point indicated: that, to the best of ENGINEER's knowledge, information, and belief, the quality 
of such work is in accordance with the contract documents (subject to an evaluation of such work as a functioning 
Project upon substantial completion, to the results of any subsequent tests called for in the contract documents, 
and to any qualifications stated in his recommendation); and that payment of the amount recommended is due 
contractor(s). But by recommending any payment, ENGINEER will not thereby be deemed to have represented 
that continuous or exhaustive examinations have been made by ENGINEER to check the quality or quantity ofthe 
work or to review the means, methods, sequences, techniques, or procedures of construction or safety precautions 
or programs incidental thereto; or that ENG I NEER has made an examination to ascertain how or for what purposes 
any contractor has used the moneys paid on account of the contract price; or that title to any of the work, 
materials, or equipment has passed to OWNER free and clear of any lien, claims, security interests or 
encumbrances; or that contractor(s) have completed their work exactly in accordance with the contract 
documents. 

1.3.12. Assist OWNER with preparation and submittal of SRF loan reimbursement requests. This provision 
means that the Engineer will actually prepare and recommend approval by the City of all loan reimbursement and 
draw req uests. 

1.3.13 Conduct site observation periodically and as reasonably requested by the Owner or the RPR to observe 
conditions and progress of the work and to answer questions of the City or the RPR, to determine if the Project is 
substantially complete and conduct a final site review to determine if the work has been completed substantially 
in accordance with the contract documents and ifeach contractor has fulfilled all of his obligations thereunder so 
that ENGINEER may recommend, in writing, final payment to each contractor and may give written notice to 
OWNER and the contractor(s) that the work is acceptable (subject to any conditions therein expressed); but any 
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such recommendation and notice shall be subject to the limitations expressed in paragraph 1.3.11. 

1.3.14 Provide the OWNER five sets of as built plans and record prints and one electronic (PDF) version of 
drawings showing those changes made during the construction process, based on the marked-up prints, drawings, 
and other data furnished by the contractor to ENGINEER and which ENGINEER considers significant. 

1.3.15 ENGINEER shall not be responsible for the acts or omissions of any contractor, or subcontractor, or any of 
the contractor(s), or subcontractors' agents or employees, or any other persons (except ENGINEER's own 
employees and agents) at the site, or otherwise performing any of the contractor(s)' work; however, nothing 
contained in paragraph 1.3.1 through 1.3.15, inclusive, shall be construed to release ENGINEER from liabilityfor 
failure to properly perform duties set forth in this contract. 

1.3.16 The ENGINEER will respond promptly to all inquiries ofthe OWNER or Resident Project Representative 
(RPR) during the prosecution of the planning and construction and post construction phases of the project. (RPR's 
duties are defined in Section 1.4.) 

1.3.17 The ENGINEER will assist the OWNER reasonably in training the RPR, establishing proper RPR 
procedures, documents and oversight, as may be reasonably requested by the OWNER. 

1.3.18 The ENGINEER will provide documents, forms, drawings, and data without charge to the RPR as may be 
reasonably requested by the OWNER. 

1.3.19 The ENGINEER shall have ultimate responsibility to supervise and require the completion and 
presentation of the documents described in paragraph 1.4.2.11 of the contract to the OWNER to the end that the 
OWNER is furnished with complete and accurate certificates, manuals and operation manuals with the as~built 
plans. 

1.4 Resident Project Representation. 

1.4.1 At the OWNER's discretion, ENGINEER may be requested to furnish a resident project representative 
(RPR), assistants, and other field staff to assist ENGINEER in observing performance of the work of the contractor. 
If the ENGINEER is asked to provide an RPR for the project, it is through the more extensive on-site observations 
of the work in progress and field checks of materials and equipment by the RPR and assistants, that ENGINEER 
shall endeavor to provide further protection for OWNER against defects and deficiencies in the work of 
contractor; but the furnishing of such services will not make ENGINEER responsible for or give ENGINEER control 
over construction means, methods, tech niques, seq uences or procedures or for safety precautions or programs, or 
responsibility for contractor's failure to perform the work in accordance with the contract documents. 

If the OWNER requests that ENIGNEER provide a resident project representative, said RPR is ENGINEER's 
agent at the site, will act as directed by and under the supervision of ENGINEER, and will confer with ENGINEER 
regarding RPR's actions. RPR's dealings in matters pertaining to the on-site work shall in general be with 
ENGINEER and contractor, keeping OWNER advised as necessary. RPR's dealings with subcontractors shall only 
be through or with the full knowledge and approval of contractor. RPR shall generally communicate with 
OWNER with the knowledge of and under the direction of ENGINEER. 

If the OWNER elects to exclude resident project representation from the scope of this contract, and 
instead provide that service with local personnel, the OWNER's RPR shall act as the OWNER's agent at the site, 
and will confer with ENGINEER regarding RPR's actions. RPR's dealings in matters pertaining to the on-site work 
shall continue to be in general with the ENGINEER and contractor, keeping the OWNER advised. It is intended 
that the duties and responsibilities, as well as the limitations of authority, set forth in Sections 1.4.2 and 1.4.3 of 
this contract, are applicable regardless of which party provides the RPR. 

1.4.2 Duties and Responsibilities of RPR. 
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1.4.2.1 Schedules: Review the progress schedule, schedule of shop drawing submittals, and schedule of values 
prepared by contractor and consult with ENGINEER concerning acceptability. 

1.4.2.2 Conferences and Meetings: Attend meetings with contractor, such as preconstruction conferences, 
progress meetings, job conferences, and other project-related meetings. 

1.4.2.3 Liaison: 

a) 	 Serve as ENGINEER's liaison with contractor, working principally through contractor's 
superintendent and assist in understanding the intent of the contract documents; and assist 
ENGINEER in serving as OWNER's liaison with contractor when contractor's operations affect 
OWNER's on-site operations. 

b) 	 Assist in obtaining from OWNER additional details or information required for proper execution of 
the work. 

1.4.2.4 Shop Drawings and Samples: 

a) 	 Record date of receipt of shop drawings and samples. 

b) 	 Receive samples that are furnished at the site by contractor, and notify ENGINEER of availability of 
samples for examination. 

c) 	 Advise ENGINEER and contractor of the commencement of any work requiring a shop drawing or 
sample if the submittal has not been approved by ENGINEER. 

1.4.2.5 Review of Work, Rejection of Defective Work, Inspections and Tests: 

a) 	 Conduct on-site observations of the work in progress to assist ENGINEER in determining if the work 
is in general proceeding in accordance with the contract documents. 

b) 	 Report to ENG INEER whenever RPR believes that any work is unsatisfactory, faulty, or defective or 
does not conform to the contract documents, or has been damaged, ~or does not meet the 
requirements of any inspection, test, or approval required to be made; and advise ENGI NEER of work 
that RPR believes should be corrected or rejected or should be uncovered for observation, or 
requires special testing, inspection, or approval. 

c) 	 Verify that tests, equipment, and systems startups and operating and maintenance training are 
conducted in the presence of appropriate personnel, and that contractor maintains adequate records 
thereof; and observe, record, and report to ENGINEER appropriate details relative to the test 
procedures and startups. 

d) 	 Accompany visiting inspectors representing public or other agencies having jurisdiction over the 
Project, record the results of these inspections, and report to ENGINEER. 

1 .4.2.ft Interpretation of Contract Documents: Report to ENGI NEER when clarifications and interpretations ofthe 
contract documents are needed and transmit to contractor clarifications and interpretations as issued by 
ENGINEER. 

1.4.2.7 Modifications: Consider and evaluate contractor's suggestions for modifications in drawings or 
specifications and report with RPR's recommendations to ENG IN EER. Transmit to contractor decisions as issued 
by ENGINEER. 
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1.4.2.8 Records: 

a) 	 Maintain orderly files for correspondence, reports of job conferences, shop drawings and samples, 
reproductions of original contract documents including all work directive changes, addenda, change 
orders, field orders, additional drawings issued subsequent to the execution of the contract, 
ENG I N EE R's clarifications and interpretations of the contract documents, progress reports, and other 
project related documents. 

b) 	 Keep a diary or log book, recording contractor hours on the job site, weather conditions, data 
relative to questions of work directive changes, change orders, or changed conditions, list of job site 
visitors, daily activities, decisions, observations in general and specific observations in more detail as 
in the case of observing test procedures; and send copies to ENGINEER. 

c) 	 Record names, addresses, and telephone numbers of all contractors, subcontractors, and major 
suppliers of materials and equipment. 

1.4.2.9 Reports: 

a) 	 Furnish ENGINEER with periodic reports, as required, of progress of the work and of contractor's 
compliance with the progress schedule and schedule of shop drawings and sample submittals. 

b) 	 Consult with ENGINEER in advance of scheduled major tests, inspections, or start of important 
phases of the work. 

c) 	 Draft proposed change orders and work directive changes, obtaining backup material from 
contractor and recommend to ENGINEER change orders, work directive changes, and field orders. 

d) 	 Report immediately to ENGINEER and OWNER upon the occurrence of any accident. 

1.4.2.10 Payment Requests: Review applications for payment with contractor for compliance with the 
established procedure for their submission, and forward with recommendations to ENGINEER, noting particularly 
the relationship of the payment requested to the schedule of values, work completed, and materials and 
equipment delivered at the site but not incorporated in the work. This provision does not relieve the Engineer 
from ultimate responsibility for observation and review of the project progress and exercising due care with 
respect thereto to the end that it is the responsibility of the ENGINEER to determine the amounts due the 
contractor and approve and recommend appropriate progress and final payments. See paragraph 1.3.11. 

1.4.2.11 Certificates, Maintenance, and Operation Manuals: During the course of the work, verify that 
certificates, maintenance, and operation manuals and other data required to be assembled and furnished by 
contractor are appl icable to the items actually installed and in accordance with the contract documents, and have 
this material delivered to ENGINEER for review and forwarding to OWNER prior to final payment for the work. 

1.4.2.12 Completion: 

a) 	 Before ENGINEER issues a certificate of substantial completion, submit to contractor a list of 
observed items requiring completion or correction, however this provision shall not relieve the 
E NGI NEER from responsibility for completing periodic and final inspections sufficientto address and 
document said issues as they develop and as requested by the OWNER or the RPR. See paragraph 
1.3.13. 

b) 	 Conduct final inspection in the company of ENGINEER, OWNER, and contractor, and prepare a final 
list of items to be completed or corrected. 

c) 	 Observe that all items on fi nail ist have been completed or corrected and make recommendations to 
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ENGINEER concerning acceptance. 

1.4.3 Limitations of Authority. Resident project representative: 

1.4.3.1 Shall not authorize any deviation from the contract documents or substitution of materials or equipment, 
unless authorized by ENGINEER. 

1.4.3.2 Shall not exceed limitations of ENGINEER's authority as set forth in the Agreement or the contract 
documents, however this clause shall not dim inish the authority of the RPR, and in the event either party becomes 
aware of a possible conflict, the parties will meet and confer and resolve the problems reasonably. 

1.4.3.3 Shall not undertake any of the responsibilities of contractor, subcontractors, or contractor's 
superintendent, however this clause shall not diminish the authority of the RPR, and in the event either party 
becomes aware of a possible conflict, the parties will meet and confer and resolve the problems reasonably. 

1.4.3.4 Shall not advise on, issue directions relative to, or assume control over any aspect of the means, methods, 
techniques, sequences, or procedures of construction unless such advice or directions are specifically required by 
the contract documents however this clause shall not diminish the authority of the RPR and in the event either 
party becomes aware of a possible conflict, the parties will meet and confer and resolve the problems reasonably. 

1.4.3.5 Shall not advise on, issue directions regarding, or assume control over safety precautions and programs in 
connection with the work. 

1.4.3.6 Shall not accept shop drawing or sample submittals from anyone other than contractor. 

1.4.3.7 Shall not authorize OWNER to occupy the project in whole or in part. 

1.4.3.8 Shall not participate in specialized field or laboratory tests or inspections conducted by others except as 
specifically authorized by ENGINEER. 

1.5 Operation and Maintenance Manual 

1.5.1 Relying upon information provided by the contractors and suppliers of materials and equipment and 
upon the known characteristics of the project facilities and intended plan of operation, and relying on the 
ENGINEER'S inspections, the ENGINEER will provide a detailed operation and maintenance manual to be used in 
guiding the OWNER's staff in it daily operation and maintenance of the project. Manual shall deal with the entire 
wastewater treatment plant, including the plant expansion components and the existing plant components. 

1.5.2 Upon approval of the manuals by regulatory agencies, provide OWNER with four bound copies of the 
O&M manual. 

1.6 Operator Training: It will be the responsibility of the ENGINEER to: 

1.6.1 Provide training of plant staff in the theory of operation and control of each unit process of the facility and 
of the system as a whole. 

1.6.2 Provide raining of plant staff regarding safe methods of operation and maintenance of all the plant 
equipment and unit processes. 

1.6.3 Provide expert continuing operational assistance in the adjustment and optimization of each unit process 
and related equipment functions and of the system as a whole. 

1.6.4 Periodically review and modify sampling locations and frequency to enable detailed evaluation of 
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operation and to devise alternative modes of operation, if appropriate. 

1.6.5 Provide continued operator training, including the preparation of curricula and the dissemination of 
training material to operators. 

1.6.6 Revise the operation and maintenance manual as necessary to reflect actual operating experience and 
optimization procedure. 

1.6.7 Analyze data and advise OWNER whether the facilities are capable of meeting design performance 
criteria. 

1.7 Follow-up Engineering Services 

ENGINEER shall: 

1.7.1 Evaluate plant operation, maintenance, and administrative activities and provide assistance in those areas 
as needed to ensure proper performance by the plant staff. 

1.7.2 Analyze data and advise OWNER whether the facilities are capable of meeting design performance 
criteria. 

1.7.3 Assist in the development of a corrective action report if the system is unable to meet design performance 
criteria. 

SECTION 2 - ADDITIONAL SERVICES OF ENGINEER 

2.1 General 

If authorized in writing by OWNER, ENGINEER shall furnish or obtain from others additional services of the 
following types which, unless otherwise noted below, are not considered normal or customary basic services; 
these will be paid for by OWNER as indicated in Section 5. 

2.1.1 Preparation or review of environmental assessments and impact statements and review and evaluation of 
the effect on the design requirement of the Project of any such statements and documents prepared by others. 
Additional compensation will not be paid for redesign needed to obtain approval of plans and specifications by 
DNR and SRF. 

2.1.2 Services to verify the accuracy of drawings or other information furnished by OWNER. 

2.1.3 Services resulti'ng from significant changes in extent of the Project or its design including, but not limited 
to, changes in size, complexity, OWNER's schedule, or character of construction or method of financing; and 
revising previously accepted studies, reports, design documents or contract documents when such revisions are 
due to causes beyond ENGINEER's control. 

2.1.4 Providing renderings or models for OWNER's use. 

2.1.5 Preparing documents for out-of-sequence construction work. 

2.1.6 Investigations involving consideration of operations, maintenance and overhead expenses; the 
preparation of feasibility studies, cash flow, and economic evaluations, property, boundary, easement, or right-of­
way surveys; evaluating processes available for licensing and assisting OWNER in obtaining process licensing; 
detailed quantity surveys of material, equipment, and labor; are all part of Basic Design Phase Services or Basic 
Construction phase Services and will not be the subject of additional compensation as additional services. 
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2.1.7 Furnishing the services of special consultants required for geotechnical investigations of the site(s), 
including core borings, probings, and subsurface explorations; and providing data or services described in 
paragraph 3.3 when OWNER authorizes ENGINEER to provide such data or services in lieu of furnishing the same 
in accordance with paragraph 3.3. 

2.1.8 Paragraph intentionally omitted. 

2.1.9 Services in connection with change orders to reflect changes requested by OWNER if the resulting 
change in compensation for basic services is not commensurate with the additional services rendered, services 
after the award of each contract in evaluating substitutions proposed by contractor(s), and in making revisions to 
drawings and specifications occasioned thereby, and services resulting from significant delays, changes, Or price 
increases occurring as a direct or indirect result of material, equipment, or energy shortages. 

2.1.10 Additional or extended services during construction made necessary by (1) work damaged by fire or other 
cause during construction; (2) a significant amount of defective or neglected work of contractor(s); (3) 
prolongation of the contract time of any prime contract by more than forty-five days; (4) acceleration of the 
progress schedule involving services beyond normal working hours; and (5) default by contractor(s). 

2.1.11 Services after completion of the construction phase, such as inspections during any guarantee period, and 
reporting observed discrepancies under guarantees called for in any contract for the Project, are all part of Basic 
Design Phase Services or Basic Construction Phase Services and will not be the subject of additional 
comp€nsation as additional services. 

2.1.12 Review of contractor's and subcontractors' payroll records are all part of Basic Design Phase Services or 
Basic Construction Phase Services and will not be the subject of additional compensation as additional services. 

2.1.13 Preparing to serve or serving as a consultant or witness for OWNER in any litigation, public heari ng, or 
other legal or administrative proceeding involving the Project (except as agreed to under basic services) except 
that if the litigation is the result of the negligent acts or omissions of the Engineer, the Engineer will not charge for 
providing needed testimony or consultation with the Owner's legal representatives or insurers. 

2.1.14 Conduct field survey work for boundary or easement descriptions, preparation of legal boundary 
descri ptions are all part of Basic Design Phase Services or Basic Construction Phase Services and wi II not be the 
subject of additional compensation as additional services. 

2.1.15 Additional services in connection with the Project, including services normally furnished by OWNERand 
services not otherwise provided for in this agreement except that services reasonably contemplated as necessary 
due to tne nature of the project will not be the subject of additional compensation. 

SECTION 3 - OWNER'S RESPONSIBILITIES 

OWNER shall: 

3.1 Provide all criteria and full information as to OWNER's requirements for the Project, including deSign 
objectives and constraints, space, capacity and performance requirements, flexibility and expandability, and any 
budgetary limitations; and furnish copies of all design and construction standards which OWNER will require to 
be inc! uded in the drawings and specifications. 

3.2 Assist ENGINEER by placing at his disposal all available information pertinentto the Project, including 
previous reports, geotechnical reports, site surveys, and any other data relative to design or construction of the 
Project. 

3.3 Furnish to ENGINEER, as required for performance of ENGINEER's basic services data prepared by or 
services of others, including without limitation, hydrographic surveys, laboratory tests and inspections of samples, 
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materials, and equipment; archaeological investigations; appropriate professional interpretations of all of the 
foregoing; environmental assessment and impact statements; and utility surveys; property descriptions; zoning, 
deed and other land use restriction; and other special data or consultations not covered in Section 2; all of which 
ENGINEER may rely upon in performing his services. 

3.4 Arrange for access to and make all provisions for ENGI NEER to enter upon public and private property as 
required for ENGINEER to perform his services. 

3.5 Examine all studies, reports, sketches, drawings, specifications, proposals, and other documents presented 
by ENGINEER, obtain advice of an attorney, insurance counselor, and other consultants as OWNER deems 
appropriate for such examination and render decisions pertaining thereto within a reasonable time so as not to 
delay the services of ENGINEER. 

3.6 Furnish approvals and permits from all governmental authorities having jurisdiction over the Project and 
such approvals and consents from others as may be necessary for completion of the Project. 

3.7 Provide such accounting, independent cost estimating, and insurance counseling services as may be 
req uired for the Project; such legal services as OWNER may require or ENGI NEER may reasonably request with 
regard to legal issues pertaining to the Project including any that may be raised by contractor(s); such auditing 
service as OWNER may require to ascertain how or for what purpose any Contractor has used the moneys paid to 
him under the construction contract; and such inspection services as OWNER may require to ascertain that 
contractor(s) are complying with any law, rule, or regulation applicable to their performance of the work. 

3.8 Designate in writing a person to act as OWNER's representative with respect to the services to be 
rendered under this agreement. Such person shall have complete authority to transmit instructions, receive 
information, interpret and define OWNER's policies and decisions with respect to materials, equipment, elements, 
and systems pertinent to ENGINEER's services. 

3.9 Give prompt written notice to ENGINEER whenever OWNER observes or otherwise becomes aware of 
any development that affects the scope or timing of ENGIt'--IEER's services. 
3.10 Furnish, or direct in writing ENGINEER to provide, necessary additional services as stipulated in Section 2 
of this agreement or other services as required. 

3.11 Bear all costs incidental to compliance with the requirements of this Section 3. 

SECTION 4 - PERIOD OF SERVICE 

4.1 The provisions of to is Section 4 and the various rates of compensation for ENGINEER's services provided 
for elsewhere in this agreement have been agreed to in anticipation of the orderly and continuous progress of the 
Project through completion of the design and construction phases of the work. It is anticipated that the project 
scopewill dictate a 21-month construction period be set forth in the construction contract documents. 

4.2 Upon execution of this agreement by OWNER, ENGINEER shall proceed with the performance of the 
services called for in Section 1.2 Design Phase, and shall submit design and contract documents and a revised 
opini()n of probable Project cost within 180 calendar days after receipt of Notice to Proceed with design. 

4.3 All engineering selVices provided under Sections 1.3, 1.4, 1.5 and 1.6 of this Agreement shall be 
completed within 24 months after receipt by the ENGINEER of written authorization to proceed. 

4.4 All engineering services provided under Section 1.7 of this Agreement shall be completed within 12 
months. after final acceptance of the construction work by the OWNER, ENGINEER, and Regulatory Agencies. 

4.5 If OWNER has requested significant modifications or changes in the extent of the Project, the time of 
performance of ENGINEER's services and ENGINEER's maximum fee shall be adjusted appropriately. 
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5.1 

SECTION 5 - PAYMENTS TO ENGINEER 


Methods of Payment for Services and Expenses of Engineer 

For each element of the engineering services set forth in the following paragraphs 5.1.1 through 5.1.7, OWNER 
shall pay ENGINEER for time expended and reimbursable expenses atthe labor rates and non-labor rates shown in 
Exhibit P A", with a maximum payment for said services as listed in the appropriate paragraph. 

5.1.1 For Design-Phase Engineering. For ENGINEER's services described in paragraphs 1.2.1 through 1.2.12 of 
this Agreement, the maximum payment shall be $519,000. 

5.1.2 For Basic Construction-phase Engineering. For ENGINEER's services described in paragraphs 1.3.1 
through 1.3.14 of this Agreement, the maximum payment shall be $21 0,000 or 1.9% of actual construction cost, 
whichever is less. 

5.1.3 For Resident Project Representation. For ENGINEER's services described in paragraphs 1.4.1 through 
1.4.3 of this Agreement, the maximum payment shall be $276,000 if full time representation is provided by 
ENG I NEER and the project requires a total construction period of 21 months. Actual payments will be based on 
the level of assistance, if any, required by the OWNER. The preceding maximum payment assumes that one 
resident project representative would be able to simultaneously oversee both the treatment plant and interceptor 
sewer projects. If it is determined that overall project costs can be reduced by shorteningthe time allowed for 
construction to less than 21 months, the $276,000 maximum payment set forth herein shall be reduced in direct 
proportion to the reduction in the specified construction period. (For example, a 12-month specified construction 
period would equate to a maximum payment for RPR services of $157,714.) 

5.1.4 For 0 & M Manual. For ENGINEER'S services described in paragraphs 1.5.1 and 1.5.2 of this agreement, 
the maximum payment shall be $60,000. 

5.1.5 For Operator Training. For ENGINEER's services described in paragraphs 1.6.1 through 1.6.7 of this 
Agreement, the maximum payment shall be $25,000. 

5.1.6 For Follow-Up Services. For ENGINEER's services described in paragraphs 1.7.1 through 1.7.3 of this 
Agreement, the maximum payment shall be $20,000. 

5.1.7 Th is paragraph intentionally omitted: 

5.1.8 Additional Services. OWNER shall pay ENGINEER for additional services rendered under Section 2 as 
follows: 

5.1.8.1 General. For time expended in the performance of additional services rendered under paragraphs 2.1.1 
through 2.1.15, inclusive (except services covered by paragraph 2.1.7) on the basis of the labor rates shown in 
Exhibit A. 

5.1.8.2 Special Consultants. For services and reimbursable expenses of special consultants employed by 
ENGINEER pursuant to paragraph 2.1.7, the actual amount billed to ENGINEER by the special consultant. 

5.1.9 The term "Reimbursable Expenses" will have the meaning assigned to it in paragraph 5.4 below. 

5.1.10 It is understood that the timeframe set forth for this project is aggressive and that overtime hours may be 
required. Payment of overtime hours expended shall be as indicated in Exhibit A of this Agreement. 

5.2 Times of Payments 
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5.2.1 ENGINEER shall submit monthly statements for basic and additional services rendered and for 
reimbursable expense incurred. The amount of ENGINEER's professional fee billed will be based upon the actual 
time and expenses incurred by ENGINEER's personnel in the performance ofthis Agreement atthetime of billing. 
OWNER shall make prompt monthly payments in response to ENGINEER's monthly statements. 

5.3 Other Provisions Concerning Payments. 

5.3.1 In the event of termination by OWNER under paragraph 7.1, ENGINEER will be paid for services 
rendered to date of termination by principals and employees assigned to the Project and any unreimbursed 
expenses reasonably contemplated by the contract. 

5.4 Definitions. Reimbursable expenses mean the actual expenses incurred directly in connection with the 
Project for: transportation, lodging, and subsistence incidental thereto; reproduction of reports, drawings, ahd 
specifications; postage and express delivery services; survey materials; and similar Project-related items. 

SECTION 6 - OPINIONS OF COST 

6.1 Opinions of Cost. Since ENGINEER has no control over the cost of labor, materials, equipment or 
services furnished by others, or over the contractor(s)' methods of determining prices, or over competitive bidding 
or market conditions, his opinions of probable Project costs and construction cost provided for herein are to be 
made on the basis of his experience and qualifications and represent his best judgment as an experienced and 
qualified professional engineer, familiar with the construction industry; but Engineer cannot and does not 
guarantee that proposals, bids, or actual Project or construction cost will not vary from opinions of probable cost 
prepared by him. If prior to the bidding or negotiating phase, OWNER wishes greater assurance as to Project or 
construction cost he shall employ an independent cost estimator as provided in Section 3. 

SECTION 7 - GENERAL CONSIDERATIONS 

7.1 Termination. 

The obi igation to provide further services under this agreement may be terminated by either party upon thirty 
days' written notice in the event of substantial failure by the other party to perform in accordance with the terms 
hereof through no fault of the nonperforming or terminating party. 

7.2 Reuse of Documents. 

All documents, including drawings and specifications prepared by ENGINEER pursuant to this Agreement are 
instruments of service in respect of the Project. Any reuse without written verification or adaptation by ENG INEER 
for the specific purpose intended will be at OWNER's sole risk and without liability or legal exposure to ENGI­
NEER. 

7.3 Controlling Law. This agreement is to be governed by the laws of the State of Missouri and venue shall 
be in Vernon County, Missouri. 

7.4 Successors and Assigns. 

7.4.1 OWNER and ENGINEER each binds himself and his partners, successors, executors, administrators, 
assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, 
administrators,' assigns and legal representatives of such other party, in respect to all covenants, agreements, and 
obligations of this agreement. 

7.4.2 Neither OWNER nor ENGINEER shall assign, sublet, or transfer any rights under or interest in (including, 
but without limitation, moneys that may become due or moneys that are due) this agreement without the written 
consent of the other, except as stated in paragraph 7.4.1 and except to the extent that the effect of th is limitation 
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may be restricted by law. Unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under this agreement. Nothing 
contained in this paragraph shall prevent ENGINEER from employing such independent consultants, associates, 
and subcontractors, as he may deem appropriate to assist him in the performance of services hereunder. 

7.4.3 Nothing herein shall be construed to give any rights or benefits hereunder to anyone other than OWNER 
and ENGINEER. 

7.5 Insurance. 

ENGI NEER shall, as part of this agreement, maintain professional liability insurance covering errors and omissions, 
with a liability limit of $2,000,000; and general liability in the amount of $2,000,000 with a u per project" 
endorsement. Workers compensation and automobile coverage shall also be provided. The insurance policy will 
name the City of Nevada as an additional insured while the project is progressing. 

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS AND SCHEDULES 

8.1 The following exhibit is attached to and made a part of this agreement: Exhibit A "Labor Rates and Non-
Labor Rates", consisting of one page. 

8.2 This agreement (consisting of pages 1 to 14, inclusive), together with the exhibits identified above 
constitute the entire agreement between OWNER and ENGINEER and supersede all prior written or oral 
understandings. This agreement and said exhibits may only be amended, supplemented, modified, or canceled 
by a duly executed written instrument. 

Executed by the Engineer this '2.+-\-\,o." day of -S~v\l>.o...Y,/ 12007. 
Executed by the Owner this (ptf\ day of F( '1fY a /J '2007. 

eement as of the day and year first above written. 

ENGINEER: 

ALLGEIER, MARTIN and ASSOCIATES, INC. 


~9-..W~ 
(Authorized Signature) 

Dean A. Wi P.E. 

The parties hereto have made and executed this 

(Printed Name) 

(Title) 
Vice President 
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EXHIBIT A 
. "RATE SCHEDULE" 

LABOR RATES 

Hourly Billing Rate 
01/01/07 01/01/08 01/01/09 

thru thru thru 

Position 12/31/07 12/31/08 12/31/09 

Principal/Engineer IV $140 145 150 
Project Manager/Engineer III $125 130 135 
Project Manager/Engineer II $109 113 118 
Project ManagerlEngineer I $94 98 102 

Environmental Specialist $81 84 88 
DesignerlTechnician III $75 78 81 
DesignerlTechnician II $62 64 67 
DesignerlTechnician I $57 59 62 

CPS Survey Party $135 140 146 
Three-Man Survey Party $130 135 141 
Two-Man Survey Party $100 104 108 
Registered land Surveyor II $100 104 108 
Registered land Surveyor I $80 83 86 
Survey Party Chief $57 59 62 
Survey Crew Member $50 52 54 

Construction Inspector III $75 78 81 
Construction Inspector II $62 64 67 
Construction Inspector I $57 59 62 

SecretaryIVVord Processor $48 50 52 
Print Specialist $48 50 52 

Note: All required overtime hours shall be invoiced at 1.3 times the hourly billing rate shown above. 

NON-LABOR RATES 

Items Rate 
Travel $0.48 mile (or IRS rate) 
Subsistence Actual Cost 
lodging Actual Cost 
Special Postage or Shipping Actual Cost 
Printing Actual Cost 
Surveying Materials Actual Cost 
Subcontract Specialty Services Actual Cost 
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