
BILL NO. 2014-014 ORDINANCE NO. 7957

A SPECIAL ORDINANCE OF THE CITY OF NEVADA, MISSOURI, AUTHORIZING 
EXECUTION OF THE UTILITY RELOCATION AGREEMENT WITH COTTEY 
COLLEGE.

BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF NEVADA, 
MISSOURI THAT:

Section 1. The Utility Relocation Agreement attached hereto as Exhibit A and
incorporated herein by reference, is approved as an obligation of the City of Nevada, 
Missouri.

Section 2. The Mayor and City Clerk are authorized and directed to execute this
agreement conditioned upon prior execution by an authorized representative of the 
college.

Section 3. The Council finds that this agreement will facilitate the relocation of
a 16” water main, which traverses the college campus and interferes with the plans of the 
college for the construction of significant improvements. The cost of the relocation is 
being paid by Cottey College and should not impose an unbudgeted expense on the City. 
This measure is an emergency measure because the time required for the City to bid the 
contract and award the contract and require the successful bidder to complete the work 
may jeopardize the ability of the college to timely begin work on its new facilities. For said 
reason, the college has requested and the Mayor and City Manager join in recommending 
to the council that this matter be handled as an emergency measure to the end that every
reasonable courtesy might be tendered to assist the college in this worthwhile project.

Section 4. The Engineer is authorized to issue an invitation for bids as provided 
in the relocation agreement.

Section 5. The city requires compliance by contractors and subcontractors with
Section 292.675, RSMo, the Missouri Construction Safety Training Act and compliance 
is demanded by the City’s construction contracts. This law imposes a penalty of $2,500 
plus one hundred dollars for each employee employed for each calendar day or portion 
thereof such employee is employed without the required training. This provision shall 
appear in the ordinance authorizing bidding, the invitation for bids and in the contract 
format.

PASSED, APPROVED and ADOPTED by the City Council of the City of Nevada, 
Missouri, this 4th day of March 2014.



CITY OF NEVADA, MISSOURI

(SEAL)
By:

Seth Barrett, Mayor
Attest:

Bev Baker, City Clerk
CERTIFICATION

I, the undersigned Clerk of the City of Nevada, Missouri, hereby certify that the
above and foregoing Ordinance is a true and correct copy of the Ordinance adopted by
the City Council of the City of Nevada, Missouri, as the same appears of record in my 
office and that the same has not been amended or repealed as of the 4th day of March 
2014.

(SEAL)

Bev Baker, City Clerk
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UTILITY RELOCATION AGREEMENT 
Utility Agreement — Actual Cost 

THIS AGREEMENT is entered into this 	day of 	  2014, by and 
between the City of Nevada. Missouri, a third class home rule charter city, whose address is 110 
S. Ash, Nevada, Missouri 64772, hereinafter called "City" and Cottey College, a Missouri not-
for-profit corporation, Missouri Charter 0000 1176, whose address is 1000 W. Austin 
Boulevard, Nevada, MO 64772, hereinafter called "Cottey," and 

WHEREAS, the City provides public water service and fire protection services in the 
City of Nevada, Missouri, including the Cottey College Campus, and holds title to an easement 
for a water main trunkline (hereinafter "original waterline") through the Cottey property, which 
is described by easement dated February 18, 1994, and recorded at Book 426, Page 420 in the 
Office of the Recorder of Deeds for Vernon County, Missouri. A copy of this easement is 
attached hereto as Exhibit A, and incorporated herein by reference (hereinafter "original 
easement"), and 

WHEREAS, in order to accommodate proposed additions and renovations of adjacent 
Cottey buildings, Cottey has asked the City to release any ownership interest in this original 
easement, and 

WHEREAS, the City during the transition must maintain pressure and flows needed to 
provide domestic and fire fighting pressures, and cannot abandon the line through the campus 
until a relocated water line is constructed and placed in service, and 

WHEREAS, the original water line through the campus and the relocated water line to 
be constructed are located or to be located substantially as reflected on Exhibit B (four pages). 
attached hereto and incorporated herein by reference; 

NOW THEREFORE, in consideration of the mutual covenants hereafter set forth. the 
parties agree as follows: 

1. 	Relocation of Waterline: The City will promptly advertise for bids and award a 
contract to an appropriate independent contractor to construct the relocated water line. The City 
is solely responsible for bidding the contract, selection of the independent contractor, and 
administering the independent contract. Cottey will not be responsible therefore. The City will 
prepare, execute, and deliver a quit claim deed to Cottey to teiniinate the easement for the 
original line extending on a north-south line between Austin Boulevard (Highway 54) on the 
south and Cherry Street on the north, it being understood that easements for other lines must be 
retained to maintain service for the Cot-fey College improvements. The preparation of the Quit 
Claim will be subject to coordination and approval by both the city attorney and Cottey's legal 
staff. Delivery will be made promptly when the replacement line is sanitized, tested and placed 
in service. At that time the old line will be disconnected, the disconnected portions will be 
capped, and abandoned in place and the Quit Claim Deed delivered. The quit claim deed draft 
to be utilized to abandon the easement for the original line is attached hereto as Exhibit C and 
incorporated herein by reference, it being noted that right-of-way will be retained for other 
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waterlines which continue to be needed to provide service for the Cottey facilities. 

2a. Easement for Relocated Line:  The relocated water line will be located on 
Coney property as generally depicted on the drawing attached hereto as Exhibit B. Coney will 
promptly execute and deliver to the City an easement permitting the construction, maintenance. 
repair, and replacement of the relocated water line on Cottey property as depicted on the 
easement draft attached hereto and incorporated herein as Exhibit D. The easement will be in 
the fotin approved by the parties' attorneys. The easement corridor will be immediately 
adjacent street right of way and will exclude all areas on which Coney has constructed 
improvements other than sidewalks. 

2b. Reconnection of Service Lines Currently Attached to the Original Line:  The 
investigation conducted by the parties appears to indicate that there is one service line extending 
to Coney facilities from the original water line to be abandoned. This connection appears to be 
the main 4" feed line into Coney's physical plant, which is metered. As part of the relocation 
project and included in its cost, the City will reconnect this service line. This reconnection will 
be done in a manner to minimize interruption of service and will be coordinated with the Cottey 
College maintenance personnel in the physical plant. Following construction, the parties agree 
that the City's point of delivery for potable water will be at the meter and the point of delivery 
for fire suppression water will be at the corporation stop adjacent the main. The obligation for 
maintenance of service lines is that of the customer (Coney College), not the City. 

3. Continuation of Service:  The parties agree that at all times during the 
construction period, water service for customer use as well as fire suppression: will be 
maintained without interruption to the extent reasonably feasible by use of the original waterline 
through the Cottey campus until the relocated water line is in service. 

4. Design and Construction of the Relocated Waterline:  The City and its civil 
Engineer Allgeier, Martin and Associates, Inc., of Joplin, MO, will be wholly responsible for the 
engineering of the project. Engineering will include and not be limited to the design, the 
construction plans, preparation and execution and approval of the construction contract, and 
inspection of the work on the relocated line, and all routine and customary services associated 
with obtaining the construction permit, the bidding, contract award and supervision of 
construction. The relocated line must be connected to all improvements currently served and the 
cost of said connections will be included as part of the relocation project cost. The line will be 
built to City specifications in compliance with the rules and regulations of the Missouri DNR. 
The parties understand that a bore under U.S. Highway 54 (Austin Blvd.) will be required. 

5. DNR Construction Permit and Approval:  The parties understand that the 
relocated line will be part of a public water supply and that a construction permit must be 
applied for and issued by the Missouri Department of Natural Resources. The City's Engineer 
has prepared the preliminary layout and design for the relocated water line and has on letter 
permission from Coney, filed the application and supporting documents to request the permit. 

6. Final Plans and Specifications:  The City's Engineer will prepare complete and 
detailed final plans and specifications and contracts for construction together with documents 
permitting public bidding, and submit a copy of said documentation for review by Cottey with 
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the Engineer's estimate of all costs. Coney will be permitted to make such suggestions and 
recommendations with respect to the engineering as it may wish; within ten (10) calendar days: 
however, the plans and specifications must confolin to the City's design specifications as well as 
such requirements imposed upon the City by Missouri DNR, and the approval of the final plans 
will be made by the City. If it occurs that the City's standard specifications are greater than that 
of the State of Missouri, the City specifications will prevail. 

7. 	Permit Application, Commencement and Completion of Work, and 
Possibility of Bonus. The City has required its Engineer to apply for the DNR construction 
permit. After completion of the final plans and specifications, the City will commence without 
delay to bid the job, award the contract, and make the changes to the facilities. It will actively 
pursue completion of the work to reach an early completion date to minimize interference with 
Coney's plans for construction on its property. The construction contract will include a 
provision for liquidated damages in the event the work is not completed timely and a reasonable 
completion date of not more than 90 calendar days after contract award will be provided. The 
contract may also include a bonus for early completion, the language of which will be provided 
by Cottey to the City's attorney and Engineer on or before March 5, 2014. The parties 
understand that while the City will seek aggressive and timely prosecution of the work. 
guarantee of the moment of completion will not be provided. The City shall have no liability to 
Cottey or third parties should the relocation not be completed timely. The parties understand 
that traditionally, an order to proceed will allow 5-7 days for the contractor to marshal 
equipment. 

8a. Preliminary Project Budget: The City's Engineer has prepared a preliminary 
project budget, a copy of which is attached as Exhibit E and incorporated herein by reference. 
This budget assumes that the Cottey facilities are connected to the main that is installed on the 
north side of Austin Boulevard (US Highway 54) and that relocation of those meters will not be 
required. At present the relocation plan foresees a limited number of reconnections required and 
this information needs to be monitored with such assistance as may be available from Cottey. 
Upon receipt of bids, the City's Engineer will prepare an updated project budget reflecting 
revised anticipated construction costs as bid by the contractor recommended to the City by the 
Engineer as the lowest and best responsive bidder. The parties agree to attach this document 
hereto as Exhibit F and the same shall become a part of this contract and incorporated herein by 
reference. If Cottey has executed this agreement and made its deposit of costs before 
finalization and attachment of Exhibit F, the cost deposit will be immediately adjusted by, 
appropriate refund or additional deposit as may be appropriate. The City shall not be obligated 
to issue a Notice of Award or Notice to Proceed in the event an additional deposit is required 
and not made. The parties are free to mutually agree to reject all bids and re-bid the project it 
being understood that additional publication costs and administrative costs will be involved. 

8b. Contingency: The budget will include a contingericy of 10% to cover potential 
change orders deemed necessary by the Engineer. 

8c. Special Provisions Regarding Contract Execution and Costs Deposit: Coney 
will not execute the agreement and make the costs deposit until it has been provided with 
sufficient engineering design documents to satisfy it that the initial project budget is reasonably 
accurate. Its letters of permission heretofore issued obligate Cottey to pay up to $18.800 to 
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reimburse the City for engineering charges resulting in submission of the application for the 
construction permit on approximately 02/21/14 and completion of the final design and plans and 
specifications. The Engineer will invoice the City and City will pay the Engineer and confirm 
said payment to Cottey. 

8d. Cost Deposit: On March 20, 2014, assuming final plans and specifications have 
been provided and reasonable time allowed for review, Coney will deposit with the City the 
total estimated project cost. The City will segregate this deposit from all other City funds, hold 
the same as trustee under the terms of this agreement, draw on said account to pay progress 
payments and costs associated with professional services, and provide at any reasonable time 
copies of the account ledger and withdrawals for review by Cottey. The funds paid with letters 
of permission will be deducted from the cost deposit. 

8e. Final Cost Submittal: Upon completion of the work, the City will submit the 
final project costs with copies of invoices to Cottey. The final accounting shall provide as much 
detail as reasonably necessary to verify actual cost, including any change orders. The City will 
promptly respond to any reasonable inquiry by Cottey as to the accounting and provide such 
documentation and justification as is reasonably available. The City's finance director will 
prepare this document with assistance of the City Engineer and the documentation will be 
provided to Cottey. The City is permitted to pay from the cost deposit the costs of the project as 
it is developed. Progress payments to the contractor will include a 10% retainage which will be 
closed out and paid upon the final inspection and approval of the project by the Engineer. The 
City will be pelinitted to promptly pay its contractor and professionals for services performed as 
invoiced. If the final cost submittal is less than the cost deposit, a refund check of the excess 
funds will be immediately paid to Cottey. If the cost exceeds the deposit, Cottey will be notified 
and will be required to cover reasonably required excess expenses. 

9. 	Condition of Right-of-Way, Trees, Sidewalks, Curbs and Gutters: Upon 
completion of the work, the City's contractor will be required to remove all remaining materials 
and debris resulting from the work and leave the work area properly back-filled and all debris 
resulting from the work removed to the end that the right-of-way shall be in a neat workman-
like condition free of holes, mounds of dirt or other objectionable materials. The contract will 
include a guarantee of work performed for a period of one year from the date of completion and 
acceptance of the work that the work is free from defects due to faulty materials or 
workmanship. The right-of-way will be seeded with quick green or similar mixture of grasses to 
restore the lawns. If further attention to the right-of- way surface is desired by Cottey. Cottey 
will direct that its ground crews provide the same to the end that contract costs will not be 
increased. The parties understand this construction will unavoidably entail damage or 
destruction of certain sidewalks, driveways, curbs, gutters, and possibly trees. It will be 
necessary for the contractor to remove some trees and invade some root systems, and to remove 
certain sidewalks. Other sidewalks, driveways, curbs, and gutters may be cracked and damaged. 
These must be replaced. This work will be bid as a unit price element of the contract and 
neither the City, nor its contractors, will be held responsible therefore it being anticipated that 
such damage is a necessary exposure of the proposed improvements. This cost will be included 
in the preliminary cost estimate. 
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10. Designated Representative:  The parties agree that the City's consulting 
Engineer will be the Designated Representative and periodic inspector of construction for the 
City. 

11. Governing Law:  This Agreement is to be construed under the laws of the State 
of Missouri. The parties agree to comply with all local, state, and federal laws and regulations 
relating to the performance of this Agreement. 

12. Venue:  The parties agree that any action, lawsuit, in law or in equity, or other 
judicial proceeding to enforce or construe this Agreement or relating its alleged breach. shall be 
instituted only in the Circuit Court of Vernon County, Missouri. The City will comply and 
require its contractors to comply with all local, state, federal laws and regulations relating to 
performance of this Agreement. 

13. Assignment:  The parties agree that neither party shall assign, transfer. or 
delegate any interest in this Agreement without the prior written consent of the other party. 

• 
14. Storage Materials, Equipment and Parking:  The parties agree that Coney 

College will provide without charge the City's contractor access to an appropriate site for use 
during the work on the project in the general vicinity of the work suitable to marshal and secure 
needed equipment and materials. The contractor will be required to contact Neal Swarnes. 
Director of Physical Plant, at 417-667-8181 to coordinate the marshalling area. 

15. Insurance:  During the period of construction, the City will require its contractor 
to carry public liability coverage of at least $1,000,000 - $2,000,000 aggregate naming the City 
and Cottey as additional named insured. The policy will include XCU exposures. The 
contractor will be required to purchase and maintain in the name of the City an owners' 
protective liability policy. The contractor will be required to carry workers' compensation 
insurance and coverage to insure materials prior to acceptance by the City. 

16. Prevailing Wage:  The City's contractor will be required to pay prevailing 
wages to workmen and the Engineer will coordinate the applications for those wage 
determinations prior to contract award. 

17. Integration:  The parties agree that this written Agreement is the full contract 
between the parties. There are no verbal arrangements, suggestions, promises, or assumed 
responsibilities not fully expressed in writing in this Agreement. 

18. Fire Hydrants:  Unless otherwise directed by Cottey, the Engineer will include 
in the project and the contractor will install two new fire hydrants on the relocated main 
waterline: One will be located on the southwest corner of Austin Boulevard and Chestnut 
Street; and the other will be located on the southwest corner of Arch Street and Chestnut Street. 
If Cottey decides not to install these hydrants. it must so indicate prior to approval of the 
preliminary budget. This work will be bid as a unit price element of the contract and will be 
included in the preliminary cost estimate. 

IN WITNESS WHEREOF, the parties have executed this Agreement on the dates 
written below with the consent and authorization of their respective governing bodies, it being 
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needed equipment and materials. The contractor will be required to contact Neal Swarnes. 
Director of Physical Plant, at 417-667-8181 to coordinate the marshalling area. 

15. Insurance:  During the period of construction, the City will require its contractor 
to carry public liability coverage of at least $1,000,000 - $2,000,000 aggregate naming the City 
and Cottey as additional named insured. The policy will include XCU exposures. The 
contractor will be required to purchase and maintain in the name of the City an owners' 
protective liability policy. The contractor will be required to carry workers' compensation 
insurance and coverage to insure materials prior to acceptance by the City. 

16. Prevailing Wage:  The City's contractor will be required to pay prevailing 
wages to workmen and the Engineer will coordinate the applications for those wage 
determinations prior to contract award. 

17. Integration:  The parties agree that this written Agreement is the full contract 
between the parties. There are no verbal arrangements, suggestions, promises, or assumed 
responsibilities not fully expressed in writing in this Agreement. 

18. Fire Hydrants:  Unless otherwise directed by Cottey, the Engineer will include 
in the project and the contractor will install two new fire hydrants on the relocated main 
waterline: One will be located on the southwest corner of Austin Boulevard and Chestnut 
Street; and the other will be located on the southwest corner of Arch Street and Chestnut Street. 
If Cottey decides not to install these hydrants. it must so indicate prior to approval of the 
preliminary budget. This work will be bid as a unit price element of the contract and will be 
included in the preliminary cost estimate. 

IN WITNESS WHEREOF, the parties have executed this Agreement on the dates 
written below with the consent and authorization of their respective governing bodies, it being 

5 



understood this document shall be effective upon the execution of this document by the last to 
sign. 

Attachments:  
Exhibit A 	Easement for original waterline recorded at Book 426/Page 420 Office of 

Recorder for Vernon County, MO 
Exhibit B 	Map of projected replacement waterline 
Exhibit C 	Quit claim deed providing description of easement area to be released 
Exhibit D 	Easement draft for replacement waterline 
Exhibit E 	Engineer's preliminary budget 
Exhibit F 	Updated project budget (to be attached following bidding) 

Executed by the City of Nevada, Missouri, this 	day of 	 2014. 

Executed by Cottey College, this 	day of 	 2014. 

CITY OF NEVADA, MISSOURI: 

(SEAL) 	 By: 	  
Seth Barrett, Mayor 

ATTEST: 

Bev Baker, City Clerk 

COTTEY COLLEGE: 

(SEAL) 

ATTEST: 

By: 	  
Mary Haggans, Project Manager 
Cottey College 

Patricia Bobbett, Secretary 

 

6 

understood this document shall be effective upon the execution of this document by the last to 
sign. 

Attachments:  
Exhibit A 	Easement for original waterline recorded at Book 426/Page 420 Office of 

Recorder for Vernon County, MO 
Exhibit B 	Map of projected replacement waterline 
Exhibit C 	Quit claim deed providing description of easement area to be released 
Exhibit D 	Easement draft for replacement waterline 
Exhibit E 	Engineer's preliminary budget 
Exhibit F 	Updated project budget (to be attached following bidding) 

Executed by the City of Nevada, Missouri, this 	day of 	 2014. 

Executed by Cottey College, this 	day of 	 2014. 

CITY OF NEVADA, MISSOURI: 

(SEAL) 	 By: 	  
Seth Barrett, Mayor 

ATTEST: 

Bev Baker, City Clerk 

COTTEY COLLEGE: 

(SEAL) 

ATTEST: 

By: 	  
Mary Haggans, Project Manager 
Cottey College 

Patricia Bobbett, Secretary 

 

6 



r,  AIL! 	-r7r 
in \ 	I 

	

e:RANC Dr SNW eaeea ZZige 
	

4-TNe.2 AND a3.7.63A33 

	

ar 3X=ST=NG eXTvt! 	MAZENfreT 

1,  ::::: 	 ,;.L.--  B 	Mme, made on the 	day of 	4.6K..,V, 41  

	

....,_  	, 1394, 
and between Co ter Jr. College, a ,..o-reel 	her 
rrad to in singular as Gremtor, and the City 	Nevada a 

men icipal corporetien, of Trernon County, Missouri. 

	

TFEBSETR: rhat Grantor. 	consideratipn of tha 3UM of 
and other valuable considerations, the receipt and adequacy 

_ which is hereby acMnowledged. does hereby Grent, Bargain, Sell, 
Convey and zonfira unto the said City of Nevada, Vernon county, 
Xlesouri, ma easement aver and across the tdllowing described real 
estate located in Vernon County, NiSsourlt 

feet either side of a Line commencing on the Nor 
line of "Block 1 of Prewitt's Addition to the city of 
Nevada Missouri. located 430.5 feet west of 
Northeast corner thereof . thence South 200.0 f eet thence 
South 192  East 100.2 fest to a point of ending; 

which easement is granted for the purpose of constructing. 
=crating, inspecting, maintaining, repairing, rebuilding: 
replacing, removing and patroling "water lines and appliances 
necessary in connection therewith, together with the perpetual 
right to go in and upon said real estate for said purposes. 

The Grantors shall not erect any buildings or other structures in 
and upon said easement that would interfere with the purposes of 
this easement; provided however, Grantor or its.assigns shall be 
entitled to construct a concrete or asphalt parking lot across the 
easement and the City of Nevada, by their acceptance of this 
easement, and its assigns shall be responsible for the cost 
involved in the repair of any parking Lot so constructed which is 
necessitated bv aey service, repair or removal work undertaken with 
respect to the easement. 

TO HAVE AND TO HOLD unto the City of Nevada and 	assigns fever 
the right to ingress and egress for the purposes herein stated. 

GRANTOR covenants that subject to eXistlng easements far roads, 
pipelinea, electrical lines, and telephene lines, across the lands 
above-described, GRANTOR is lawfully seized and possessed of said 
lends, has good and lawful right and power to sell and convey them, 
that they are free of all liens and ancue7n1-ances, except as Shown 
or record in Vernon County, Missouri, and Grantor will forever 
warrant and defend the title to said easement and the quiet 
possession thereof and the city of Nevada'a ownership of the pipe 
laid by the City therein, against the claims and demands of all 
persons whomsoever. 

GRANTaR further grants a temporary construction easement 20,0 tee 
in Width, adjacent and parallel to the east boundary of tie above- 
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Cdkaisaion Expires= 

(-7.i4rAt /9. /995  

Notaxy Public 

• %I 

it OF Ile 

Notary Publib  

Commission Ex ires: 

1.0 ig 
valict+) 

Pirj.:10.124 	y 	 
;clock  '46 miristoe 

iy'roejo7t3~7 it Ock* 	 -t  
Yittrigan ny NtiC And oitIciati said drizr4s; Ina

Ys 

A criovielgments 

MZSSOURI 

COUNTY Y v3nNoN 

On this 	/4/ day 	 , 1994. os:fors me: 
no 	pub2ia. oersonaliv 	 Haggans. to ma known who 

. 

by ma 	37orlt C;i4 say that ab,e is the BuSinass Manage= of 
Oottey Jr. Collage: a Corporation. end that= the foregoing 
instrument was si;nad on banal. of Cottev Collage, and ackno'rIsdgad 
said instrument to be the free act and dead o2 said Cottey 	ege 
ofVernon County, Missouri. 

..TXST74NOPNY WS:MR:SOF, S hags hereunto set my band and affixed 
aklp.officialesaal et my oteioe. 	Vernon County. 

TB OF MISSOURI ) 
) ss. 

COUNTY OF vERNON ) 

On this 2 Yefi t day of taLtAta, 	, 1994, before me, a 
notary public, personally appeared Wayne -Weal, to me known whc by 
me du1y sworn, did say that he is the City Manager of the city of 
Nevada, Missomri, a municipal corporation, and that the foregoing 
instrument was signed on behalf of the City of Nevada, and 
acknowledged said instrument to be the tree act and deed of-iard 
the City of Nevada, Missouri. 

T3STIMPNY WHIWOF, I have hersunto set my hand and aff 
my official seal at my office in vernon County. . 
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EXHIBIT 

yr 

EXISTING I6"0 WATER UME 
TO REMAIN IN SER,ICE. 

INSTALL: 
1) 16" TAPPING SLEEVE AND VALVE 
1) 16 90' BEND 

CONTRACTOR SHALL CLOSE COSTING 
VALVE, CUT AND REMOVE 
APPROXIMATELY 5 L.F. OF EXISTING 
6"a WATER LINE IN ORDER TO 
INSTALL (2) 5"0 END CAPS AND 
THRUST BLOCKING AS NECESSARY. 

EXISTING :6 'A WATER LINE 
TO BE ABANDONED IN PLACE. 

'0 LF. CF CCNCRETE 
St.  DEWALK REPLACDIENT 

EXISTING WATER M 
RTO 0.4AIN IN 

IN 
1) 4 TAPPING SL ME AND VALVE 

LF. CF ASPHALT, 
PAVEMENT REPLACEMENT 
(INCLUDING CURS AND 

REMOVE EXISTING 4"0 90' BEND, 
• CONNECT TO EXISTING 4H 0 

WATER UNE, AND -OCIEND NCIRTH -
TO -CASTING 16'0 WATER LINE. 

EXISTING VA 

EXISTING 4"1 
BE ABANDONED 

EXISTING 4"0 WATER LINE 
TO BE ABANDONED SHALL 
BE PLUGGED WATER TIG-IT. 

16 

EXISTING 15"0 WATER LINE 
TO BE ABANDONED IN PLACE 
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I 
(ISTING 12"a WATER UNE 
) REMAIN IN MR \IICE. 

. 	. 

TAPPING SLEEVE AND VALVE 
9O BEND .32 LF. CE ASPHALT 

PAVEMENT REPLACEMENT 
(Na_UDING CURB ANC GUTTER)  

. 

LF. OF CONCRETE 
SIDEWALK REPLACEMENT EXI37NG WATER METER 

TO REMAIN IN SERVICE. 

20 LF. CF ASPHALT 
PAVEMENT REPLACEMENT 
INCLUDING CURB AND 

INSTALL 
• 1) 16'0 45 
1) 16.'o 22 

7 LP'. 
SICEWA 

C 
PA 
oily 

DUSTING VALVE 

EXSTING 4"0 WATER UNE TO 
BE ABANDONED IN PLACE 

TING : 4"0 WA 	)L;? UNE 
3E ABANDONED SHALL 
'LUGGED WATER T!GHT. 

06' 

INSTALL 
1) 18" x 16" x 4" TEE 

' 1) 4" x 2" REDUCER 
2"; WATER UNE AS NECESSAR., 

INST.ALL.: 
'•) 16" x 16" x 6" TEE 
1) 6"0 GATE VALVE 
1) EXISTING FIRE HYDRANT 
(SEE CONSTRUCTON NOTE 1) 
15 LF. OF 6"$ WATER UNE. 

• 6 L.F. OF 0Cr.ICRETE SIDEWALK REPLACEMENT 
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(ISTING 12"a WATER UNE 
) REMAIN IN MR \IICE. 

. 	. 

TAPPING SLEEVE AND VALVE 
9O BEND .32 LF. CE ASPHALT 

PAVEMENT REPLACEMENT 
(Na_UDING CURB ANC GUTTER)  

. 

LF. OF CONCRETE 
SIDEWALK REPLACEMENT EXI37NG WATER METER 

TO REMAIN IN SERVICE. 

20 LF. CF ASPHALT 
PAVEMENT REPLACEMENT 
INCLUDING CURB AND 

INSTALL 
• 1) 16'0 45 
1) 16.'o 22 

7 LP'. 
SICEWA 

C 
PA 
oily 

DUSTING VALVE 

EXSTING 4"0 WATER UNE TO 
BE ABANDONED IN PLACE 

TING : 4"0 WA 	)L;? UNE 
3E ABANDONED SHALL 
'LUGGED WATER T!GHT. 

06' 

INSTALL 
1) 18" x 16" x 4" TEE 

' 1) 4" x 2" REDUCER 
2"; WATER UNE AS NECESSAR., 

INST.ALL.: 
'•) 16" x 16" x 6" TEE 
1) 6"0 GATE VALVE 
1) EXISTING FIRE HYDRANT 
(SEE CONSTRUCTON NOTE 1) 
15 LF. OF 6"$ WATER UNE. 

• 6 L.F. OF 0Cr.ICRETE SIDEWALK REPLACEMENT 



—10 L.F. OF ASPHALT PAVEMENT 
REPLACEMENT (INCLUDING 
CURB AND GUTTER) 

121._ 

]STING WATER ME TER 
I REMAIN IN :;ERVICE. 

20 L.F. OF ASPHALT 
PAVEMENT REPLACEMENT 
(INCLUDING CURB AND GUTTER) 

1B" I1  (404,44.4a, 

INSTALL 
1) 16"0 45°  BEND 
1) 16"0 22.5' BEND; 

-7 LF. OF CONCRETE 
SIDEWALK REPLACEMENT 

INSTALL 
-1) 12", TAPP 
"1) 12"0 45°  F 
1) 12"0 22.5 
12"4 WATER 

PAVEMENT REPLACEMENT 
(INCLUDING CURB AND GUTTER 

50 L.F. OF ASPHALT 
PAVEMENT REPLACEMENT 
(INCLUDING CURB AND GUTTER 

CONTRACTOR SHALL CLOSE EXISTING 
VALVE, CUT AND REMOVE APPROXIMATELY 
5 	. OF EXISTING 6"d WA TER LINE IN 
ORDER TO INSTALL (2) 6"0 END CAPS 

he AND THRUST BLOCKING AS NECESSARY. 
• . 

- 5 L.F. OF CONCRETE 
SIDEWALK REPLACEMENT 
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1) 16"0 22.5°  BEND 

L 
CONNECT TO EXISTING 2"0 W. 
5 L.F. OF CONCRETE SIDEWAL 

EXISTING VALVE (TO REM/ 

EXISTING 2"01 WATER L 
(TO REMAIN IN PLACE) 

35 LF. OF ASPHALT 
PAVEMENT REPLACEMENT 

100 LF. OF HIGHWAY 
• FOR 16"0 P.V.C. WATE 

IN A 28"0 SIFFI r.Ac 

• 

EXISTING VALVE 

--EXISTING 4"0 WATER LINE TO 
BE ABANDONED IN PLACE 

kTER UNE 
ED SHALL 
TER TIGHT. 

INSTALL: 
1) 16" x 16" x 4" TEE 
1 4" x 2" REDUCER 
2"0 WATER LINE AS NECESSARY 

201g x 81w 
BORE PIT 

INSTALL: 
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STING FIRE H YORAM T 
CONSTRUCTION NOTE 1) 

or 6"$ WATER UNE. 
OF CONCRETE SIDEWALK REPLACEMEN 

4. 

CONNECT TO EXISTING 2"0 WATER UNE. 
5 L.F. OF CONCRETE SIDEWALK REPLACEMENT 

IN PLACE) • EMS-TING VALVE (TO REMAIN.  

2O1gx
B 

 

BORE PIT 

EXISTING 2"0 WATER LINE 
TO REMAIN IN PLACE) 

35 L.F. OF ASPHALT 
PAVEMENT REPLACEMENT 

• 10C L.F. CF HIGHWAY BORE 
FOR 16"0 P.'1 C. WATER UNE 
IN A 28"a STEEL CASING 

INSTALL: 
1) 4"0 45.  BEND 

CONNECT TO EXISTING 
4'0 WATER UNE. 

Walt 	
4"1":.**,1,6*-' TZ•L'•:=T 

30 L.F. OF CONCRETE 
SIDEWALK RLACEME  

INSTALL: 
1) 4"0 45' BEND 

k 	 „ 
1— 30 L.F. OF ASPHALT . 

- PAVEMENT REPLACEMENT 
(INCLUDING CURB AND GUTTER 

228 LF. CF CONCRETE 
SIDEWALK REPLACEMENT 

SOME ADDITICI 
FURNISH AND 

BENDS, 

ALL SURFACES 
CONSTRUCTION 

TRAFFIC CONTI 
ALL BARRIERS 

1. IN AREAS WHE 
RESPONSIBLE F 
COMPLETION, E 

PROPOSEWA: 
SPECIFICATIONS 

12. ALL NEW FT-TN\ 

13. CONNECTION DE 
PROVIDE NECES 

14. CONTRACTOR S 
TFIE PROPOSED 

15. APPARENT ROA 
LOCATED WITH 

16. NE CONTRACT( 
INCLUDING, BUT 
PROJEC.7 .CONTR 

csONSIRUCI1ON  

PROPOSED 16' 
PARAI Ft TO 
CONCLUSON C 
AND AUSTIN B 
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EXHIBIT C 
QUIT CLAIM DEED 

RELEASING EASEMENT 

THIS INDENTURE. Made on the 	 day of 	 , 2014. by and 
between the City of Nevada, Missouri, a Home Rule Charter, 3rd  Class City. in Vernon County. 
Missouri, GRANTOR, and Cottey College, a Missouri not-for-profit corporation, formerly 
known as Cottey Jr. College, whose mailing address is 1000 W. AuStin Blvd., Nevada, Missouri 
64772, GRANTEE. 

WITNESSETH, that the said GRANTOR, in consideration of the sum of TEN 
DOLLARS AND OTHER GOOD AND VALUABLE CONSIDERATION, to it paid by the 
said GRANTEE, the receipt and adequacy of which is hereby acknowledged, does by these 
presents, REMISE, RELEASE and forever QUIT-CLAIM unto the said GRANTEE the 
following easement lying, being, and situate in the County of Vernon and State of Missouri, to-
wit: 

An easement for a water line as hereafter described except the north ten 
feet lying south of the south rig,ht-of-way line of Cherry Street, and the 
south ten feet lying north of the north right-of-way line of Austin 
Boulevard: 

An easement 5.0 feet either side of a line commencing on the North line 
of Block 1 of Prewitt's Addition to the City of Nevada, Missouri. 
located 430.5 feet West of the Northeast corner thereof. thence South 
200,0 feet, thence South 19 degrees East 100.2 feet to a point of ending. 

The intent of this instrument is to release the easement which crosses the 
Coney Campus to peiluit construction of new college facilities west of 
Main Hall. This document is not intended to release easements for the 
other water mains which provide potable water and fire flow protection 
for the remainder of the campus. The original easement was recorded 
April 28, 1998, at Book 426. Page 420 in the Office of the Recorder of 
Deeds for Vernon County, Missouri. 

TO HAVE AND TO HOLD the same, with all the rights, privileges, appurtenances and 
immunities thereto belonging, unto the said GRANTEE, and unto its successors and assigns 
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forever, so that neither the said Grantor, nor its successors, nor any other person or persons for 
them or in her name or behalf, shall or will hereafter claim or demand any right or title to the 
aforesaid premises. or any part thereof, but they and everyone of them shall, by these presents. be  
excluded and forever barred. 

IN WITNESS WHEREOF, the said Grantor has hereunto set its hand the day and year 
first above 'written. 

CITY OF NEVADA,MO: 
(SEAL) 

ATTEST: 

Bv: 

 

Seth Barrett, Mayor 

Bev Baker. City Clerk 

  

ACKNOWLEDGMFNT  

STATE OF MISSOURI ) 
) ss. 

COUNTY OF VERNON ) 

On this 	 day of 	 , 2014, before me personally appeared, Seth 
Barrett, Mayor of the City of Nevada, Missouri, to me known to be the person described in and 
who executed the foregoing instrument and acknowledged that the execution thereof is the free 
act and deed of said municipal corporation and by authority of the City Council. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my official seal 
at my office in Vernon County, Missouri, the day and year first above written. 

(SEAL) 

Notary Public, State of Missouri 
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EXHIBIT D 
WATER LINE EASEMENT 

AND 
LICENSE FOR REPAIR AND REPLACEMENT 

THIS INDENTURE, made on the 	 day of 	  2014. by and 
between Cottey College, a Missouri not-for-profit corporation, hereafter called GRANTOR and 
the City of Nevada, Missouri. a third class Home Rule charter City, hereafter called GRANTEE, 
whose address is 110 S. Ash, Nevada, MO 64772, 

WITNESSETH, that GRANTOR, in consideration of the sum of One Dollar and Other 
Good and Valuable Consideration, the receipt and adequacy of which is hereby acknowledged. 
do hereby GRANT, BARGAIN, SELL, CONVEY and CONFIRM unto the GRANTEE and 
unto its successors and assigns forever, an easement to enter upon the lands of the GRANTOR 
situated in Vernon County. Missouri and described as follows: 

CHERRY STREET EASEMENT: 

Permanent Easement #1: 
The South Ten (10) Feet of the East Half (E IA) of Lot One (1), Block 
Seven (7) of Prewitt's Addition to the City of Nevada, Missouri, and 

Permanent Easement #2: 
The South Ten (10) Feet of Lots One (1) and Eight (8) of Block Two (2) 
of Prewitt's Addition to the City of Nevada. Missouri. 

Non-Revocable License for Replacement and Repair: 
A non-revocable license for so long as water service is provided to Cottey 
College by the City of Nevada, Missouri, or its assigns, to provide 
adequate room for installation, repair, and replacement of water line, said 
license being confined to: 

The North Ten (10) Feet of the South Twenty (20) Feet of the East Half (E 
1/4.) of Lot One (1), Block Seven (7) of Prewitt's Addition to the City of 
Nevada, Missouri, and 

Legal Description is continued on Page 2. 
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The North Ten (10) Feet of the South Twenty Feet (2) of Lots One (1) and 
Eight (8) of Block Two (2) of Prewitt's Addition to the City of Nevada. 
Missouri. 

It is the intent of the parties that the southern edge of the easement 
corridor will be the South edge of the Cottey Property. 

CHESTNUT STREET EASEMENTS:  

Permanent Easement #3: 
The East Twenty (20) Feet of Block One (1) of Prewitt's Addition to the 
City of Nevada, Missouri, and 

Temporary Easement for Bore Pit: 
The East Fifty (50) Feet of the South Seventy (70) Feet of Block One (1) 
of Prewitt's Addition to the City of Nevada, Missouri. This temporary 
easement will terminate upon the installation of the new line across 
Highway 54. 

Permanent Easement #4: 
The East Twenty (20) Feet of the following described properties: 
Lots One (I). Seven (7), Eight (8) and Nine (9) of Block One (1) of 
Fairgrounds Addition and Lots One (1), Two (2), Three (3), Four (4), Five 
(5), and Six (6), of Block Two (2) of Fairgrounds Addition to the City of 
Nevada, Missouri. 

Upon installation of the new water line, this easement will be restricted to 
five feet extending on either side of the centerline as installed. 

Temporary Easement for Receiving Pit: 
The North Twenty (20) Feet of Lot One (1) of Block One (1) of 
Fairgrounds Addition to the City of Nevada, Missouri, its being 
understood that this temporary construction easement for a receiving pit 
will not extend closer than Ten Feet to the existing Cottey College 
Academic Hall structures constructed on said lot. This temporary 
easement will terminate upon the installation of the new line across 
Highway 54. 

Non-Revocable License for Replacement and Repair: 
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line centered on the water line as installed lying West of Chestnut Street 
on the following lots: 

Lots One (1). Seven (7), Eight (8) and Nine (9) of Block One (1) of 
Fairgrounds Addition and Lots One (1), Two (2), Three (31, Four (4), Five 
(5). and Six (6), of Block Two (2) of Fairgrounds Addition to the City of 
Nevada, Missouri. 

to construct, operate. inspect, maintain, repair, rebuild, replace, remove and patrol water lines 
and appliances necessary in connection therewith, together with the right to go in and upon said 
lands for said purposes. 

TO HAVE AND TO HOLD said easement and rights unto said City of Nevada, 
Missouri, and unto its successors and assigns forever. 

IN WITNESS WHEREOF, the GRANTOR has executed this instrument this 	day 
of , 2014. 

COTTEY COLLEGE 

(SEAL) 

ATTEST: 

By: 	  
Judy Rogers, President 

Patricia Bobbett, Secretary 

 

ACKNOWLEDGEMENT 

STATE OF MISSOURI ) 
) ss. 

COUNTY OF VERNON ) 

On this 	 day of 	  , 2014 before me a Notary Public in and for 
Vernon County, Missouri, personally appeared Judy Rogers, President of Cottey College, to me 
known to be the Grantor described in and who executed the foregoing instrument and 
acknowledged that the execution thereof was a free and voluntary act and deed and by authority 
of the Board of Directors of Cottey College, a not-for-profit corporation of the State of Missouri. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my official 
seal, at my office in Vernon County, Missouri, the day and year first above written. 

(SEAL) 

Notary Public, State of Missouri 
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(SEAL) 

Notary Public, State of Missouri 



COTTEY COLLEGE WATER LINE RELOCATION 
CITY OF NEVADA 
	

Exhibit E 
NEVADA, MISSOURI 
Revised March 4, 2014 

Proposed 16" line to the east then south along Chestnut Street to Sycamore Street 
No. of 

Item No. Units 	Units Unit/Price Extended 

1 4" Diameter PVC Water Line 	 156 LF $ 	20.00 $ 	3,120.00 

2 16" Diameter PVC Water Line 	 1610 LF $ 	55.00 $ 	88,550.00 

3 16" Dia. PVC Water Line Highway Bore 	 120 LF $ 	300.00 $ 	36,000.00 

4 4" Dia. Gate Vave and Box 	 1 	EA $ 	1,000.00 $ 	1,000.00 

5 6" Dia. Gate Vave and Box 	 3 EA $ 	1,800.00 $ 	5,400.00 

6 16" Dia. Gate Valve and Box 	 2 EA $ 	3,000.00 $ 	6,000.00 

7 Connect to Existing 2" Dia. Water Line 	 1 	EA $ 	1,500.00 $ 	1,500.00 

8 Connect to Existing 4" Dia. Water Line 	 3 	EA $ 	3,000.00 $ 	9,000.00 

9 Connect to Existing 12" Dia. Water Line 	 2 	EA $ 	5,000.00 $ 	10,000.00 

10 Connect to Existing 16" Dia. Water Line 	 1 	EA $ 	8,500.00 $ 	8,500.00 

11 Proposed Fire Hydrant 	 2 EA $ 	4,500.00 $ 	9,000.00 

12 Concrete Curb and Gutter Replacement 	 125 LF $ 	25.00 $ 	3,125.00 

13 Concrete Sidewalk Replacement 	 400 LF $ 	125.00 $ 	50,000.00 

14 Asphalt Pavement Replacement 	 285 LF $ 	125.00 $ 	35,625.00 

15 Surface Restoration 	 1481 	LF $ 	3.00 $ 	4,443.00 

Construction Total $ 	271,263.00 

Contingencies (10%) $ 	27,126.00 

Engineering (MDNR Permit Submission) 8,000.00 

Engineering (Design Phase) $ 	10,800.00 

Engineering (Bidding Phase) 4,000.00 

Engineering (Construction Phase) 5,400.00 

Engineering (Inspection) $ 	13,200.00 
Legal Fees 7,500.00 

Total Project Cost $ 	347,289.00 
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